
 

CORRIGUNDUM FOR PROCUREMENT OF PATIENTS RELATED FURNITURE’S FOR NEWLY CONSTRUCTED 120 BEDDED WARD BLOCK

Rest of the technical specification shall remain as defined earlier.

	Tender No.
	Name of item
	Remarks gauge shown as under

	12307
	Transfer Chair
	It should have electrogal vanished steel frame 16 G with light grey epoxy finish.

	12309
	Manual ICU bed with mattress
	Frame made of 16 G, CRC sheet 18 G

	12312
	Steel Almirah Big Size
	 all body made of 22 gauge and door 20 gauge

	12313
	Steel Almirah small size
	 all body made of 22 gauge and door 20 gauge

	12314
	Multi Seater Bench/ chrome  
	CRC sheet 18 G

	12316
	Bench
	 Size L 48” x H 18” x W 15” CRC sheet 18 G powder quoted.

	12317
	Folding Screen
	Round pipe 1”,  22 G

	12321
	Stretcher Trolley
	Frame should be made of minimum 16 G, MS square pipe

	12326
	Scrub Station
	CRC sheet 18 G

	12328
	Solid linen Trolley with one plastic bucket spare
	Round pipe 1” , 18 G

	12329
	Surgeon Chair without back
	CRC sheet 18 G

	12330
	Surgeon Chair with back
	CRC sheet 18 G



1. Technically qualified firms have to submit the samples in SDN Hospital within two weeks of the written confirmation for evaluation and  Board have right to visit the workshop to ensure the maintenance of equipments/ items for after sales service by the manufacturer.
2.  As per advice of the finance( DCA/ Health), the clause of bank solvency is deleted.  However, the terms of performance guarantee of 5% shall remain in-force.

3. Other Terms & conditions will remain the same.





4. The schedules of All tender from. 12306 to 12331, dates are revised as follows :-


	No
	Health Dept. Stage
	Contractor Stage
	Start Date & Time
	Expiry Date & Time
	View Forms
	Envelops

	2
	-
	Purchase and Download Tender Document 
	07.1.2012
10.30
	10.2.2012upto 11:00
	a
	Financial Envelope,Technical Envelope

	3
	-
	Online Bid Preparation and Hash Submission 
	07.1.2012
 16:26
	10.2.2012 
upto 12:00
	a
	Financial Envelope,Technical Envelope

	4
	Technical and Financial Lock 
	-
	10.2.2012 
12:01
	10.2.2012 
upto 20:00
	-
	Financial Envelope,Technical Envelope

	5
	-
	Re-encryption of online bids 
	10.2.2012
 20:01
	15.2.2012
upto 10:00
	a
	Financial Envelope,Technical Envelope

	6
	Technical Bid Opening 
	-
	15.2.2012
 10:01
	16-02-2012 20:00
	-
	Technical Envelope

	7
	Evaluation of Technical Bid 
	-
	16-02-2012 20:01
	28-02-2012 10:50
	-
	Technical Envelope

	8
	Financial Bid Opening 
	-
	28-02-2012 10:51
	29-02-2012 19:15
	-
	Financial Envelope

	9
	Evaluation of Financial Bid 
	-
	29-02-2012 19:16
	28-03-2012 18:00
	-
	Financial Envelope

	10
	Award of Contract 
	-
	28.3-2012 17:01
	02-06-2012 17:07
	-
	Financial Envelope,Technical Envelope
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